As soon as the new plant is received, every effort will be made to put it into operation and resume the supply to new consumers and extensions to existing installations.

S. G. FORBES,
Chief Electrical Engineer
to the Government of Mysore.

WATER-SUPPLY DIVISION.

Abstract Notification.

The attention of the public is invited to the notification dated the 28th November 1918, calling for tenders for the supply of "good Portland cement" required for the use of the Mysore Public Works Department for the calendar year 1919, until the 16th December 1918, published on page 1001, Part IV of the *Mysore Gazette*.

Abstract Notification.

The attention of the public is invited to the notification dated the 28th November 1918, calling for tenders for the supply of water cocks of sizes and kinds for use of the Water-Supply Division until the 16th December 1918, published on page 1016, Part IV of the *Mysore Gazette* dated 21st November 1918.

S. SRINIVASA AIYER,
Executive Engineer.

IRRIGATION DIVISION.

Abstract Notification.

The attention of the public is invited to the notification published in pages 1039 to 1041 of Part IV of the *Mysore Gazette*, dated 28th November 1918, calling for tenders for "Improving the channels of Iyenkere Tank," Kadur Taluk.

M. C. KRISHNASWAMI IYENGAR,
For *Executive Engineer.*

KRISHNARAJASAGARA WORKS.

Abstract Notification.

The attention of the public is invited to the notice dated the 22nd November 1918, published on pages 1037 and 1038, Part IV of the *Mysore Gazette*, wherein tenders for the supply of "Honnewood Sleepers,', etc., required for the use on the Krishnarajasagara Works, for the period commencing from 1st January 1919 to 30th June 1910, are called for.

Y. ASVATHANARAYANA RAO,
Superintending Engineer.

BANGALORE DIVISION.

Dated 26th November 1918.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Bangalore Division, up to 12 noon, 16th December 1918, for providing additional accommodation in Government Central Distillery at Bangalore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 1,000, in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for providing additional accommodation in Government Central Distillery at Bangalore," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever, for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond ; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Estimate of the probable cost of additional and alterations to Spirit Warehouse at Distillery at Bangalore.

Details of work	Per	Rate			Quantity	Cost
		Rs.	a.	p.		Rs. a. p.
ESTIMATE No. VI.						
Dismantling wall	C. ft.				1,201	
Dismantling roof	Sq.				13·34	
Earthwork excavation	C. yd.				49	
Concrete in chunam	C. ft.				332	
Stone in chunam with bonds	"				2,028	
Archwork, semicircular	"				30	
Painting with chunam	Sq.				25·93	
Burnt stone slabs, roughly dressed, lintles slabs	S. ft.				287	
Iron work rolled steel girders	Cwts.				89	
Teakwood wrought and put up including wood oiling	C. ft.				217·62	
Flooring with Cuddapah slabs on 3" concrete and cement pointing.	Sq.				19·82	
Terrace with brick on edge on 3" concrete with plastering	"				21·74	
Cornice 12" including plastering	R. ft.				112	
Parapet wall with plastering ornamental	"				107	
Removing and refixing doors	No.				2	
Providing doors battened with folding hinges and pointing	S. ft.				58·24	
Providing windows including glazed outside battened with iron bars and painting.	"				99	
Providing windows inlcuding with wire netting	"				88	
Filling up basement with earth	C. yd.				29	
Down water pipe with zinc	R. ft.				60	
Drain front with grating and a cistern	"				36	
Providing sky light for ventilation teakwood frames and glass panes at top.	No.				3	
MOLASSES TANK, OLD.						
Flooring with burnt stone slabs, nicely dressed bedded in cement and including cement pointing.	S. ft.				445	
Flooring with burnt stone slabs nicely dressed bedded in cement on sides on wall above 2' high with nicely dressed slabs.	Sq.				1·69	
Sundry repairs here and there	Lump sum					
ESTIMATE No. VII.						
Stone in chunam, including bonds	C. ft.				60	
Removing the existing roof	Sq.				2·70	
Old teakwood joists with oiling	C. ft.				21	
Puckka terracing, complete	Sq.				1·90	
Parapet wall	R. ft.				38	
Cornice work, 9"	"				38	
Providing windows with glazed and panelled shutters with iron bars, etc., complete.	S. ft.				45	
ESTIMATE No. VIII.						
Dismantling old latrine	Lump sum					
ESTIMATE No. XI.						
Brick in chunam	C. ft.				8,427	
Chunam plastering	Sq.				107·23	
Removing and refixing couple rafters	No.				214	
Providing sky lights to wash rooms	R. ft.				518½	
Removing and reroofing with Mangalore tiles	Sq.				138·29	
Roofing with Mangalore tiles on teak reepers	"				21·08	
Removing country tiled roof with reepers and flat tiles, etc.	"				21·08	
Removing and refixing ridge tiles	R. ft.				382	
Ridge tiles set in mortar	"				136	
White and colourwashing	Sq.				107·23	

Dated 27th November 1918.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Bangalore Division, up to 12 noon on 18th December 1918, for constructing quarters for the Commandant of the Imperial Service Transport Corps at Bangalore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees five hundred only in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing quarters for Commandant of the Imperial Service Transport Corps at Bangalore," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Constructing quarters for the Commandant, Imperial Sevice Transport Corps, Bangalore.

Items of work	Per	Rate Rs.	a.	p.	Quantity	Cost Rs.
Burnt brick in mortar	C. ft.				4,024	
Stone slabs roughly dressed (6" thick)	S. ft.				845	
Archwork brick in mortar	C. ft.				75	
Plastering with chunam	Sq.				82·10	
Teakwood work wrought and put up with wood oiling	C. ft.				216·4	
Pucca terrace roofing	Sq.				70·03	
Bengal terrace roofing	"				·54	
Mangalore tiled roofing with teak reepers, nails, etc., complete	"				18·33	
Ridge tiles set in mortar	R. ft.				·04	
Teakwood ornamental finials, large	Each				2	
Do small	"				3	
Do pendents	"				20	
Cut stone or cast iron pipe pillars to verandah 8 ft. high	"				12	
Teakwood doors with glazed fan lights on top including panelled shutters hinges, clamps, etc., complete.	S. ft.				343	
Teakwood panelled windows with glazed fan lights on top, iron bars, hinges, etc., complete.	"				303	
Teakwood glazed ventilators with bars, etc., complete	S. ft.				79	
Teakwood glazed circular ventilators	"				14	
Silicate painting	Sq.				13·85	
White and colourwashing	"				82·10	
Flooring with 9" sqr., Mangalore tiles on 3" concrete bed and cement pointing.	"				11·57	
Flooring with Cud lapah slabs on 3" concrete and cement pointed	Sq.				4·63	
Teakwood ornamental eave board including painting	R. ft.				309	
Teakwood barge boards to gables in front verandah	Each				3	
9" cornice work	R. ft.				164	
Ornamental parapet wall	"				155	
Chunam borders over roof	"				107	
Railings in front verandah (iron)	"				25	
Teakwood planks 1" thick to valleys	S. ft.				168	
Zinc sheet to do	"				168	
Cement borders to do	R. ft.				112	
Constructing U shaped drain to drain the water to a distance of 50 ft. beyond the building.	"				100	
Cement pointing to basement	Sq.				5·36	
Providing Madras rails over door way to receive beam in hall	R. ft.				13	

C. VIJAYARANGAM NAIDU,
Executive Engineer.

KOLAR DIVISION.

Notice dated 26th November 1918.

It is hereby informed that works as noted below are in progress in the taluks of the Kolar Division.

The works are in charge of the following Sub-Division Officers:—

D. P. W. Sub-Divisional Officer at Kolar, for works in Kolar, Mulbagal and Srinivaspur Taluks.

Do do at Bowringpet, for works in Bowringpet and Malur Taluks.

Do do at Chintamani, for works in Chintamani and Sidlaghatta Taluks.

Do do at Chikballapur, for works in Chikballapur and Goribidnur Taluks.

Do do at Bagepalli, for works in Bagepalli Taluk and Gudibanda Sub-Taluk.

Statement showing the works which are under progress in Kolar Taluk.

Serial No.	Name of work	Amount of estimate Rs.	Remarks
1	Restoring Kamadenahalli tank of Kolar Taluk	6,585	Work is marking completion 1,000 to be worked.
2	Do Chinnapur tank	3,130	Rs. 2,003, balance to be worked out.
3	Do Dimba tank	4,020	Major tanks. Rs. 3,720 do
4	Ternahalli Cholaghattadakere tank	5,150	Rs. 5,150 to be worked out
5	Restoring Enambeli tank	3,754	Rs. 2,007 do
6	Do Shapur Minor tank	3,415	Rs. 2,655 do
7	Do Chinabasvia tank	2,745	Minor tanks, Rs. 260 to be worned out
8	Do Shillingere tank	3,962	Rs. 2.578 do
9	Do Madivala Sannekere	5,930	Rs. 5,930 do
	Road.		
10	Metalling certain worst furlongs on Kolar-Venkatagirikota road.	5,149	Rs. 1,211 to be worked out